| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 902, 152. 38 RQUTE : [-65
CALL CRDER : 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 08/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0658138
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 785, 348. 22 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 822, 792. 96 104. 7679%
3 35-1523985 WRTZ & YATES, |NC $ 869, 942. 11 110. 7715%
4 35-1106884 ELLAS CONSTRUCTI ON CO CONDI TI ONAL BI D $ 881, 740. 41 112. 2738%
5  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 939, 532. 70 119. 6326%
| (1) 35-1212938 | (2) 35-1339168 | (3) 35-1523985
| ATLAS EXCAVATI NG, | NC. | LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, I|NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 6.000 M6 | 750. 00000 4500. 00| 1993. 68000 11962. 08| 2000. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 6800. 00000 6800. 00| 4035. 92000 4035. 92| 8000. 00000 8000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  40000. 00000 40000. 00|  40969. 98000 40969. 98]  41000. 00000 41000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 5500. 00000 5500. 00| 5181. 08000 5181.08|  10000. 00000 10000. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 97.000 n2 | 26. 00000 2522. 00| 20. 17000 1956. 49| 23. 92000 2320. 24
PAVEMENT, REMOVE | | |
0006 202- 02241 769.000 m | 6. 35000 4883. 15| 6. 90000 5306. 10| 7. 75000 5959. 75
GUARDRAI L, REMOVE | |
0007 202- 02277 554.000 m | 21. 00000 11634. 00| 7.90000 4376. 60| 16. 40000 9085. 60
GUTTER, LIP, REMOVE | |
0008 202- 51328 LUMP|  65000. 00000 65000. 00]  64325. 84000 64325.84|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202- 60822 504.400 n2 | 6. 50000 3278. 60| 6. 04000 3046. 58| 6. 00000 3026. 40
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [ |
0010 202-91385 8.000 EACH| 175. 00000 1400. 00| 403. 34000 3226. 72| 800. 00000 6400. 00
I NLET, REMOVE | | |
0011 202-96133 72.000 m | 33. 00000 2376. 00| 48. 01000 3456. 72| 65. 00000 4680. 00
Pl PE, REMOVE | |
0012 202-96151 LUWP| 750. 00000 750. 00| 1027. 70000 1027. 70| 4000. 00000 4000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0013 202-99187 18.000 m | 6. 50000 117. 00| 27. 00000 486. 00| 50. 00000 900. 00

FENCE, FARM FI ELD, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1339168 | (3) 35-1523985
| ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 203- 02000 3052.500 nB8 | 21. 00000 64102. 50| 23. 77000 72557. 93| 13. 00000 39682. 50
EXCAVATI ON, COVVON | | |
0015 203- 02080 2.000 km | 4000. 00000 8000. 00| 3738. 64000 7477. 28| 12000. 00000 24000. 00
LI NEAR GRADI NG | | |
0016 205-02224 818.000 m | 6. 00000 4908. 00| 5. 15000 4212. 70| 6. 00000 4908. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0017 205- 02229 20.000 m | 14. 00000 280. 00| 13. 00000 260. 00| 15. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0018 205- 02237 12.000 EACH 90. 00000 1080. 00| 50. 00000 600. 00| 70. 00000 840. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0019 211-02060 109.100 nB | 38. 00000 4145. 80| 39. 30000 4287. 63| 26. 00000 2836. 60
B BORROW FOR STRUCTURE BACKFI LL | | [
0020 213-52830 3.000 n8 | 225. 00000 675. 00| 424. 54000 1273. 62| 200. 00000 600. 00
FLOMBLE MORTAR | | [
0021 303-52308 3976.500 My | 15. 00000 59647. 50| 17. 47000 69469. 46| 18. 70000 74360. 55
COVPACTED AGGREGATE, O, 53 | | |
0022 402- 05468 2471.300 My | 34. 00000 84024. 20| 32. 00000 79081. 60| 47. 00000 116151. 10
HVA BASE 25.0 nm MAI NLI NE | | [
0023 402-05474 1255.500 My | 37. 00000 46453. 50| 36. 84000 46252. 62| 41. 00000 51475. 50
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0024 402-05477 571.000 My | 44, 00000 25124. 00| 51. 00000 29121. 00| 48. 00000 27408. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 405- 05517 12.000 My | 340. 00000 4080. 00| 370. 00000 4440. 00| 400. 00000 4800. 00
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 3.500 MWy | 430. 00000 1505. 00| 450. 00000 1575. 00| 450. 00000 1575. 00
ASPHALT FOR TACK COAT | | |
0027 601-01522 4.000 EACH 1300. 00000 5200. 00| 1190. 00000 4760. 00| 1340. 00000 5360. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0028 601- 06037 4.000 EACH 650. 00000 2600. 00| 590. 00000 2360. 00| 675. 00000 2700. 00
GUARDRAI L END TREATMENT, | | | [
0029 601-06777 2.000 EACH 7600. 00000 15200. 00| 6990. 00000 13980. 00| 8500. 00000 17000. 00
GRAVEL BARREL ARRAY | | |
0030 601- 94689 2.000 EACH 3500. 00000 7000. 00| 3190. 00000 6380. 00| 3500. 00000 7000. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-97079 2.000 EACH 1650. 00000 3300. 00| 488. 85000 977. 70| 1500. 00000 3000. 00
GRAVEL BARREL ARRAY, REMOVE | | [
0032 601-99105 544.830 m | 34. 00000 18524. 22| 31. 94000 17401. 87| 35. 75000 19477. 67

GUARDRAI L, WBEAM 1.905 m SPACI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 360 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1339168 | (3) 35-1523985
| ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 601-99123 2.000 EACH 2100. 00000 4200. 00| 1890. 00000 3780. 00| 2100. 00000 4200. 00
GUARDRAI L TRANSI TI ON, GP | | |
0034 602-06729 6. 000 EACH 7. 00000 42. 00| 7. 00000 42. 00| 20. 00000 120. 00
BARRI ER DELI NEATOR | | [
0035 603- 06040 24.000 m | 115. 00000 2760. 00| 72. 00000 1728. 00| 112. 00000 2688. 00
FENCE, FARM FIELD, 1190 nm | | [
0036 605-06140 517.000 m | 41. 00000 21197. 00| 39. 35000 20343. 95| 98. 50000 50924. 50
CURB AND GUTTER, CONCRETE | | [
0037 610- 06257 129. 200 | 58. 00000 7493. 60| 77. 40000 10000. 08| 60. 00000 7752. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0038 616- 02320 154.000 n2 | 6. 50000 1001. 00| 2. 96000 455. 84| 6. 00000 924. 00
GEOTEXTI LES | | |
0039 616- 06405 114.000 My | 35. 00000 3990. 00| 26. 46000 3016. 44| 28. 75000 3277.50
Rl PRAP, REVETNMENT | | |
0040 616-93772 6. 000 EACH 160. 00000 960. 00| 298. 40000 1790. 40| 100. 00000 600. 00
I NSPECTI ON HOLE | |
0041 621- 06559 2013.000 n2 | 1. 10000 2214. 30| 1. 00000 2013. 00| 1. 30000 2616. 90
MULCHED SEEDI NG R | | [
0042 621- 06567 37.000 kL | 0. 60000 22. 20| 0. 50000 18. 50| 0. 70000 25.90
WATER | [ |
0043 702-51863 202. 000 EACH 9. 00000 1818. 00| 8. 55000 1727. 10| 8. 00000 1616. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0044 703- 06029 11161. 000 kg | 1. 75000 19531. 75| 1. 38000 15402. 18| 1. 20000 13393. 20
REI NFORCI NG BARS, EPOXY COATED | | |
0045 704-51002 22.400 nB8 | 750. 00000 16800. 00| 896. 31000 20077. 34| 1875. 00000 42000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH 1500. 00000 6000. 00| 1000. 00000 4000. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706-51020 33.700 nmB8 | 550. 00000 18535. 00| 435. 00000 14659. 50| 410. 00000 13817. 00
CONCRETE, C, RAILING | | |
0048 709-51821 LUMP| 6000. 00000 6000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0049 710-51870 10.000 n2 | 340. 00000 3400. 00| 1137. 79000 11377. 90| 374. 50000 3745. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0050 715-01662 33.000 m | 50. 00000 1650. 00| 66. 73000 2202. 09| 100. 00000 3300. 00
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0051 715-05149 60.000 m | 130. 00000 7800. 00| 75. 00000 4500. 00| 35. 00000 2100. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0052 715- 46000 6. 000 EACH 200. 00000 1200. 00| 458. 85000 2753. 10| 200. 00000 1200. 00

PI PE END SECTI ON, 300 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 360 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1339168 | (3) 35-1523985
| ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 720-98174 6.000 EACH 1300. 00000 7800. 00| 2303. 55000 13821. 30| 1400. 00000 8400. 00
| NLET, B15 | | |
0054 720- 98555 6.000 EACH 1300. 00000 7800. 00| 2353. 55000 14121. 30| 1500. 00000 9000. 00
I NLET, C15 | | |
0055 722-51401 75.000 n2 | 380. 00000 28500. 00| 408. 02000 30601. 50| 215. 00000 16125. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0056 722-51842 526.000 n2 | 39. 00000 20514. 00| 53. 18000 27972. 68| 60. 00000 31560. 00
BRI DGE DECK OVERLAY | | [
0057 722-51846 7.700 nB8 | 395. 00000 3041. 50| 395. 00000 3041. 50| 395. 00000 3041. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0058 722-51852 150.000 n2 | 120. 00000 18000. 00| 185. 61000 27841. 50| 75. 00000 11250. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0059 724-51925 18.000 m | 300. 00000 5400. 00| 485. 96000 8747. 28| 350. 00000 6300. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0060 801-01093 4.000 EACH 395. 00000 1580. 00| 500. 00000 2000. 00| 600. 00000 2400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0062 801- 06606 12. 000 EACH 100. 00000 1200. 00] 67. 00000 804. 00| 150. 00000 1800. 00
BARRI CADE, |11B | | |
0063 801- 06625 23.000 EACH 80. 00000 1840. 00| 72. 00000 1656. 00| 140. 00000 3220. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0064 801- 06640 28.000 EACH 115. 00000 3220. 00| 75. 00000 2100. 00| 150. 00000 4200. 00
CONSTRUCTI ON SI GN, A | | |
0065 801-06710 60. 000 DAY | 16. 50000 990. 00| 14. 00000 840. 00| 18. 00000 1080. 00
FLASHI NG ARROW S| GN | | |
0066 801-06775 LUWP| 22000. 00000 22000. 00| 20042. 98000 20042. 98| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 808- 06703 790.000 m | 1. 25000 987. 50| 1. 28000 1011. 20| 1. 45000 1145. 50
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0069 808-06716 2070.000 m | 1. 40000 2898. 00| 1. 00000 2070. 00| 1. 15000 2380. 50
LI NE, REMOVE | | |
0070 808- 75051 866.000 m | 3. 70000 3204. 20| 3. 70000 3204. 20| 4. 25000 3680. 50
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0071 808- 75054 866.000 m | 3. 70000 3204. 20| 3. 70000 3204. 20| 4. 25000 3680. 50
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0072 808- 75245 706.000 m | 1. 25000 882. 50| 1. 28000 903. 68| 1. 45000 1023. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0073 801- 04308 2.000 EACH 140. 00000 280. 00| 150. 00000 300. 00| 300. 00000 600. 00

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 360 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1339168 | (3) 35-1523985
| ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 808- 06702 560.000 m | 1. 35000 756. 00| 1. 60000 896. 00| 1. 80000 1008. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0075 501-04771 LUWP| 1700. 00000 1700. 00| 750. 00000 750. 00| 1500. 00000 1500. 00
CORI NG CONCRETE PAVEMENT | | |
0076 801- 06207 6000.000 m | 2.90000 17400. 00| 3. 05000 18300. 00| 3. 30000 19800. 00
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0077 621-01004 1.000 EACH 925. 00000 925. 00| 850. 00000 850. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 785, 348. 22| $ 822, 792. 96| $ 869, 942. 11
------------------------------------------ 6

CONTRACT TOTALS [ $ 785, 348. 22| $ 822, 792. 96| $ 869, 942. 11




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 360 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1582109 [
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0017 205- 02229 20.000 m | 13. 00000 260. 00| 13. 00000 260. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |

0018 205- 02237 12.000 EACH 50. 00000 600. 00| 50. 00000 600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [

I

0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 2439. 17000 14635. 02|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUVP| 5250. 00000 5250.00|  28481. 45000 28481. 45|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  44000. 00000 44000.00]  44609. 61000 44609. 61
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8500. 00000 8500. 00| 9592. 42000 9592. 42
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 97.000 n2 | 17. 60000 1707. 20| 26. 61000 2581. 17|
PAVEMENT, REMOVE | | |
0006 202- 02241 769.000 m | 6. 90000 5306. 10| 6. 90000 5306. 10|
GUARDRAI L, REMOVE | | |
0007 202- 02277 554.000 m | 7. 95000 4404. 30| 4. 25000 2354. 50
QUTTER, LIP, REMOVE | | |
0008 202-51328 LUMP|  115000. 00000 115000.00]  75266. 45000 75266. 45|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60822 504.400 n2 | 6. 70000 3379. 48] 4. 42000 2229. 45|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0010 202- 91385 8.000 EACH 446. 00000 3568. 00| 243. 84000 1950. 72|
I NLET, REMOVE | | |
0011 202- 96133 72.000 m | 37. 00000 2664. 00| 33. 59000 2418. 48|
Pl PE, REMOVE | | |
0012 202- 96151 LUMP| 1000. 00000 1000. 00| 1349. 78000 1349. 78|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0013 202- 99187 18.000 m | 14. 35000 258. 30| 16. 35000 294. 30|
FENCE, FARM FI ELD, REMOVE | | |
0014 203- 02000 3052.500 n8 | 17. 90000 54639. 75| 29. 08000 88766. 70|
EXCAVATI ON,  COVMMON | | |
0015 203- 02080 2.000 km | 7900. 00000 15800. 00| 6718. 91000 13437. 82
LI NEAR GRADI NG | | |
0016 205- 02224 818.000 m | 5. 18000 4237. 24 5. 15000 4212. 70|
I

I

I

I

|

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 360 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1582109 [
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0019 211-02060 109.100 nB | 20. 45000 2231. 10| 34. 19000 3730. 13
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 3.000 nB8 | 205. 00000 615. 00| 412. 19000 1236. 57
FLOMBLE MORTAR | | [
0021 303-52308 3976.500 My | 14. 50000 57659. 25| 24. 20000 96231. 30
COVPACTED AGGREGATE, O 53 | |
0022 402- 05468 2471.300 My | 32. 00000 79081. 60| 32. 00000 79081. 60
HVA BASE 25.0 mm MAINLI NE | | [
0023 402-05474 1255.500 My | 34. 60000 43440. 30| 34. 60000 43440. 30
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0024 402- 05477 571.000 My | 41. 55000 23725. 05| 41. 55000 23725. 05|
HVA SURFACE 9.5 nm MAI NLI NE | | [
0025 405- 05517 12.000 My | 320. 00000 3840. 00| 320. 00000 3840. 00
ASPHALT FOR PRI ME CQOAT | |
0026 406- 05520 3.500 M | 400. 00000 1400. 00| 400. 00000 1400. 00
ASPHALT FOR TACK CQOAT | |
0027 601-01522 4.000 EACH 1190. 00000 4760. 00| 1190. 00000 4760. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601- 06037 4,000 EACH 590. 00000 2360. 00| 590. 00000 2360. 00
GUARDRAI L END TREATMENT, | | |
0029 601-06777 2.000 EACH 6990. 00000 13980. 00| 6990. 00000 13980. 00
GRAVEL BARREL ARRAY | | [
0030 601- 94689 2.000 EACH 3190. 00000 6380. 00| 3190. 00000 6380. 00
GUARDRAI L END TREATMENT, OS | | [
0031 601-97079 2.000 EACH 1980. 00000 3960. 00| 403. 12000 806. 24
GRAVEL BARREL ARRAY, REMOVE | | |
0032 601-99105 544.830 m | 31. 94000 17401. 87| 31. 94000 17401. 87|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 601-99123 2.000 EACH 1890. 00000 3780. 00| 1890. 00000 3780. 00|
GUARDRAI L TRANSI TION, GP | |
0034 602-06729 6. 000 EACH 5. 00000 30. 00| 8. 41000 50. 46|
BARRI ER DELI NEATOR | | [
0035 603- 06040 24.000 m | 72. 00000 1728. 00| 99. 90000 2397. 60|
FENCE, FARM FI ELD, 1190 mm | |
0036 605-06140 517.000 m | 45. 00000 23265. 00| 45. 00000 23265. 00|
CURB AND GUTTER, CONCRETE | | |
0037 610- 06257 129.200 n2 | 60. 00000 7752. 00| 62.11000 8024. 61|
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0038 616- 02320 154.000 n2 | 2. 50000 385. 00| 4. 66000 717. 64

GEOTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 360 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER . 360 CONTRACT ID : B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1582109 [
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0039 616- 06405 114.000 M | 43. 75000 4987. 50| 32. 09000 3658. 26
R PRAP, REVETNMENT | | |
0040 616-93772 6.000 EACH 166. 00000 996. 00| 470. 05000 2820. 30
| NSPECTI ON HOLE | | [
0041 621- 06559 2013.000 n2 | 1. 00000 2013. 00| 1. 00000 2013. 00
MULCHED SEEDI NG R | | [
0042 621-06567 37.000 kL | 0. 50000 18. 50| 0. 50000 18.50
WATER | [ |
0043 702-51863 202.000 EACH 8. 00000 1616. 00| 12. 47000 2518. 94
FI ELD DRI LLED HOLE | N CONCRETE | | |
0044 703- 06029 11161.000 kg | 2. 85000 31808. 85| 2.71000 30246. 31
REI NFORCI NG BARS, EPOXY CQOATED | |
0045 704-51002 22.400 n8 | 1500. 00000 33600. 00| 1072. 64000 24027. 14
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706- 05732 4.000 EACH 1205. 00000 4820. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706-51020 33.700 n8 | 677. 00000 22814. 90| 344. 00000 11592. 80
CONCRETE, C, RAILING | | [
0048 709-51821 LUVP| 2000. 00000 2000. 00| 6000. 00000 6000. 00
SURFACE SEAL | | [
0049 710-51870 10.000 n2 | 375. 00000 3750. 00| 1500. 00000 15000. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0050 715-01662 33.000 m | 67. 00000 2211. 00| 96. 35000 3179.55
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0051 715-05149 60.000 m | 89. 25000 5355. 00| 127. 79000 7667. 40
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0052 715-46000 6. 000 EACH 216. 00000 1296. 00| 395. 98000 2375. 88|
PI PE END SECTI ON, 300 mm | | [
0053 720-98174 6. 000 EACH| 1732. 00000 10392. 00| 1835. 94000 11015. 64|
I NLET, B15 | | [
0054 720- 98555 6. 000 EACH| 1732. 00000 10392. 00| 1835. 94000 11015. 64|
I NLET, C15 | | [
0055 722-51401 75.000 n2 | 336. 00000 25200. 00| 395. 34000 29650. 50|
BRI DGE DECK PATCHI NG FULL DEPTH | |
0056 722-51842 526.000 nm2 | 53. 25000 28009. 50| 68. 57000 36067. 82|
BRI DGE DECK OVERLAY | | |
0057 722-51846 7.700 B8 | 395. 00000 3041. 50| 395. 00000 3041. 50|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0058 722-51852 150.000 n2 | 126. 00000 18900. 00| 142. 03000 21304. 50|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |
0059 724-51925 18.000 m | 401. 00000 7218. 00| 665. 24000 11974. 32|

STRUCTURAL EXPANSI ON JO NT, SS |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 360 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 902, 152. 38 ROUTE : |-65
CALL ORDER : 360 CONTRACT ID: B -25155-A COUNTI ES : LAKE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1106884 | (5) 35-1582109 |
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY OONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0060 801-01093 4.000 EACH| 400. 00000 1600. 00| 400. 00000 1600. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | [ |
0062 801- 06606 12.000 EACH| 63. 00000 756. 00| 63. 00000 756. 00|
BARRI CADE, |11B | | |
0063 801- 06625 23.000 EACH 70. 00000 1610. 00| 70. 00000 1610. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 28.000 EACH 67. 00000 1876. 00| 67. 00000 1876. 00|
CONSTRUCTI ON SI GN, A | | |
0065 801- 06710 60.000 DAY | 15. 00000 900. 00| 15. 00000 900. 00|
FLASHI NG ARROW SI GN | | |
0066 801-06775 LUMP|  50000. 00000 50000.00]  30987. 54000 30987. 54|
MAI NTAI NI NG TRAFFI C | [ I
0068 808- 06703 790.000 m | 1. 14000 900. 60| 1. 14000 900. 60|
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0069 808- 06716 2070.000 m | 1. 30000 2691. 00| 1. 30000 2691. 00|
LI NE, REMOVE | | |
0070 808- 75051 866.000 m | 3. 44000 2979. 04| 3. 44000 2979. 04|
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | |
0071 808- 75054 866.000 m | 3. 44000 2979. 04| 3. 44000 2979. 04|
LI NE, PREFORVED PLASTIC, SCLID, YELLOW | | [
100 nm | | |
0072 808- 75245 706.000 m | 1. 14000 804. 84| 1. 14000 804. 84|
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | |
0073 801- 04308 2.000 EACH 153. 00000 306. 00| 153. 00000 306. 00|
ROAD CLOSURE SI GN ASSEMBLY | |
0074 808- 06702 560.000 m | 1. 41000 789. 60| 1. 41000 789. 60|
LI NE, THERVMOPLASTI C, BROKEN, WH TE, 125 | | |
mm I I I
0075 501-04771 LUMP| 750. 00000 750. 00| 800. 00000 800. 00|
CORI NG CONCRETE PAVEMENT | | |
0076 801- 06207 6000.000 m | 2. 36000 14160. 00| 2.36000 14160. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0077 621-01004 1.000 EACH| 850. 00000 850. 00| 850. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 881, 740. 41| $ 939, 532. 70|
__________________________________________ e
CONTRACT TOTALS | $ 881, 740. 41| $ 939, 532. 70|







